
APRIL 23, 2015

TO: PROSPECTIVE BIDDERS

FROM: GABE DOBBS, PROJECT ENGINEER (KIMLEY-HORN) ON BEHALF OF TOWN OF MATTHEWS

SUBJECT: ADDENDUM 2 – WBS 39077.3.F3 (MUNICIPAL CONTRACT FOR U-4713B CAMPUS RIDGE
RD. REALIGNMENT) – Questions from Bidders

Changes to Bid Schedule of prices are below:

Bid item #4, “undercut excavation” has changed from 500 CY to 5,800 CY. The Contractors bid
must include this updated quantity. Contractor is to replace the attached sheet into their project
manual for the updated “Schedule of Prices”

Bid item #4B, “Geotextile for soil stabilization” has been added to the “Schedule of prices”

The following responses are from questions by contractors.

Question #1 - “Can the erosion control plan be changed”

Answer #1 - The erosion control plan has been approved by the North Carolina Department of
Environment and Natural Resources (NCDENR). The Contractor can request changes to the erosion
control plan from NCDENR at no cost to the Engineer, Town of Matthews, or NCDOT.

Question #2 – “Is the bypass required for the installation of the culverts?”

Answer #2 - The erosion control plan has been approved by the North Carolina Department of
Environment and Natural Resources (NCDENR). The Contractor can request changes to the erosion
control plan from NCDENR at no cost to the Engineer, Town of Matthews, or NCDOT.

Question #3 – “The traffic control plans show the east side of E. John Street being constructed first. Can
the west side be constructed first?”

Answer #3 – The west side of east John Street can be constructed prior to the east side at no additional
cost to the Engineer, Town of Matthews, or NCDOT. Approval for traffic control changes must be
approved by the NCDOT inspector.

Question #4 – Have contract availability and completion dates have been determined?

Answer #4 – the Date of Availability is June 1st, 2015. A completion date of December 15th, 2015 is set.
As stated in the contract documents, liquidated damages have been set at $500 per calendar day.

Question #5 – What is to be included in the bid submittal?

Answer #5 – The following items are to be included in the bid:

- Contract Proposal
- Proposal Form



APRIL 23, 2015
- Additional bidders certification
- Schedule of prices
- Signature Sheet
- Execution of Bid
- E-verify affidavit
- Bid bond
- List of DBE subcontractors

-END OF ADDENDUM #2

Attachments:

-Updated Bid Schedule of Prices

CC: Mr. Ritchie Hearne, P.E.

Mr. Terry Burleson, P.E.

Ralph Messera, Public Works Director - Town of Matthews

Benjamin Taylor, P.E. (Kimley-Horn)



Contract No. U-4713B – Campus Ridge Road Realignment Rev. 04-22-15
TOM Project #
County Mecklenburg TOWN OF MATTHEWS, NORTH CAROLINA

SCHEDULE OF PRICES

PREPARED BY: G. Dobbs JOB NUMBER: 015290015
CHECKED BY: B. Taylor DATE: 11/10/2014

U-4713B Campus Ridge Road Realignment from East John Street to Campus Ridge Road

ITEM SECTION DESCRIPTION QUANTITY UNIT UNIT BID AMOUNT
Engineer's
Estimate

1 800 MOBILIZATION 1 LS

2 SP-1 COMPREHENSIVE GRADING 1 LS

3 SP-2 REMOVAL OF EXISITNG BUILDING 1 EA

4 226 UNDERCUT EXCAVATION 5800 CY

4B 270 GEOTEXTILE FOR SOIL STABILIZATION 12000 SY

DRAINAGE ITEMS

5 230 BORROW EXCAVATION (PIPE INSTALLATION) 50 CY

6 240 DRAINAGE DITCH EXCAVATION 340 CY

7 310 15" RCP PIPE 117 LF

8 310 18" RCP PIPE 46 LF

9 310 24" RCP PIPE 171 LF

10 310 48" RCP PIPE CULVERT 88 LF

11 838 BRICK ENDWALL - 48" PIPE, NCDOT STD. 838.11 12 CY

12 310 60" RCP PIPE CULVERT 120 LF

13 838 REINFORCED BRICK ENDWALL - 60" PIPE, NCDOT 838.57 12 CY

14 840 CONCRETE PIPE COLLAR, CL. B, NCDOT 840.72 1.6 CY

15 300 FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES 60 TN

16 300 FOUNDATION CONDITIONING GEOTEXTILE 190 SY

17 876 GEOTEXTILE FOR DRAINAGE 135 SY

18 840 CONCRETE JUNCTION BOX W/ MANHOLE; NCDOT STD. 840.31 1 EA

19 840 MASONRY DRAINAGE STRUCTURES, ADDITIONAL DEPTH 0.1 LF

20 876 RIP-RAP, CLASS B 93 TON

ROADWAY ITEMS

21 801 CONSTRUCTION SURVEYING 1 LS

22 806 RIGHT-OF-WAY MARKERS 15 EA

23 852 5" MONOLITHIC CONCRETE ISLAND (SURFACE MOUNTED) 72 SY

24 862 STEEL BEAM GUARDRAIL 700 LF

25 862 GUARDRAIL ANCHOR UNIT - GRAU 350 4 EA

26 607 MILLING BITUMINOUS PAVEMENT, VAR. DEPTH 1015 SY

27 610 ASPHALT CONCRETE SURFACE COURSE, TYPE S9.5B 1950 TON

28 610 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE I19.0B 2140 TON

29 610 ASPHALT CONCRETE BASE COURSE, TYPE B25.0B 470 TON

30 520 AGGREGATE BASE COURSE 7570 TON

31 545 INCIDENTAL STONE BASE 760 TON

32 620 ASPHALT BINDER 272 TON

PAVEMENT MARKING ITEMS

33 901 CONTRACTOR FURNISHED, TYPE E SIGN 17 SF

34 903 SUPPORTS, 3-LB STEEL U-CHANNEL 40 LF

35 1205 THERMOPLASTIC PVMT MARKING LINES (4", 120 MILS) 11542 LF

36 1205 THERMOPLASTIC PVMT MARKING LINES (4", 90 MILS) 9942 LF

37 1205 THERMOPLASTIC PVMT MARKING LINES (8", 90 MILS) 103 LF

38 1205 THERMOPLASTIC PVMT MARKING LINES (16", 120 MILS) 46 LF

39 1205 THERMOPLASTIC PVMT MARKING LINES (24", 120 MILS) 113 LF

40 1205 THERMOPLASTIC PVMT MARKING CHARACTERS (120 MILS) 2 EA

41 1205 THERMOPLASTIC PVMT MARKING SYMBOLS (90 MILS) 8 EA

42 1251 RAISED PAVEMENT MARKERS 16 EA

KIMLEY-HORN & ASSOCIATES, INC.
2000 South Blvd., Suite 440

Charlotte, NC 28283
TEL:  (704) 333-5131   FAX: (704) 333-0845

SCHEDULE OF PRICES


